
access (TSSMS) passwords prior to their expiration every ninety (90) business 
days. In addition, The Contractor shall take steps to ensure that, in the event of 
circumstances beyond the Contractor's control, such as power outages or natural 
disasters, back-up systems are available to safeguard the Contractor's ability to 
access EPA servers. The Contractor shall provide these steps to EPA W A COR. 
In the event of back-up system failure, The Contractor shall be prepared to work, 
under technical direction provided by the W ACOR, with IT staff at EPA to 
maintain the accessibility of the program website. 

Task 5.3 Monitor Developments in EPA Web Policy: The Contractor shall 
monitor, with the assistance of EPA staff, the progress of any and all initiatives 
within the Office of Water, Office of Environmental Information and the Office 
of External Affairs and Environmental Education as well as other offices aimed at 
making changes to the technical requirements related to the maintenance of an 
EPA website. Such requirements may include but are not limited to content 
management systems (CMS), cascading style sheets (CSS), and special guidelines 
developed for use by partnership programs only. Accordingly, the Contractor 
shall take all such initiatives into account when maintaining the existing website 
or making plans for future development. The Contractor shall notify the W ACOR 
in writing of any such changes likely to impact the WaterSense site within fifteen 
(15) business days. 

Task 6 Work Assignment Management. 

The Contractor shall meet with the W ACOR and/or the Alternate W ACOR either in 
person or via telephone as needed. For planning purposes, the Contractor should assume 
that such meeting will consume approximately two hours per month. The Contractor 
shall provide a status update for tasks via email two days before each meeting. The 
Contractor shall meet with theW ACOR on specific issues related to proper functioning 
of the site and the servicing of the audiences' needs more frequently as directed by the 
W A COR. Contractor should plan on one such meeting per quarter. 

IV. DELIVERABLE SCHEDULE: 
Task Sub task Deliverable Due Date 
0 Work plan Per contract 

requirements 

1 1.1 Website Maintenance Ongoing 

1.2 Ensure the Accuracy of Site Content Ongoing 
1.3 Maintain and Expand Site Ongoing 
1.4 Ongoing Technical Recommendations Ongoing 

2 2.1 Maintain List of Items and Files Required Immediate! y upon 
receipt of update list 

2.2 Perform Regular Website Updates 5 business days after 



3 

4 

5 

6 

receipt of update list 
2.3 Adhere to Update Review Process 5 business days after 

receipt of update list 
2.4 Perform Additional Updates as Needed 1 business day after 

receipt of comments 
from WACOR 

3.1 Connect W aterSense CRM to Public Site Ongoing 
3.3 Develop SOP for SalesForce Output End of period of 

performance 
Provide Monthly Website Statistics Within 10 business 

days of the end of the 
month 

4.1 Provide a report summarizing website activity End of period of 
performance 

5.1 Comply with EPA Web Guide Ongoing 
5.2 Ensure Security Standards on EPA Servers Ongoing 
5.3 Monitor Developments in EPA Web Policy Ongoing 

Work Assignment Management Bi-monthly 

Documents prepared under this contract shall be provided in electronic format, compatible with 
the MS Office Suite. All documents shall be provided first as drafts. EPA may provide 
comments for the Contractor to incorporate into the final documents. The final document format 
will be agreed upon by the EPA W ACOR and the Contractor in advance. The Contractor shall 
also provide electronic copies of any data files developed in the course of this Work Assignment. 

The Contractor shall discuss any disagreements with or questions on EPA-provided comments 
prior to submission of a final document. All deliverable revisions will be due back to the EPA 
W ACOR no later than fifteen (15) business days after the Contractor receives EPA feedback 
unless otherwise specified by theW A COR. If EPA chooses not to provide comments, the draft 
document will be accepted as final, and the Contractor will be notified that no revisions are 
required. 

V. MISCELLANEOUS 

A. Software Applications and Accessibility. 

Word processing files delivered to the Government shall be Microsoft Word, 8.0 or higher. All 
software and electronic information technology shall conform to the requirements relating to 
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not 
limited to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based 
intranet and internet information and applications. See: http://www.section508.gov. 

• Preferred text format: MS Word, 8.0 or higher (MS Office 2007 or higher) 
• Preferred presentation format: Power Point, Office 2007 or higher 
• Preferred graphics format: Each graphic is an individual GIF file 
• Preferred portable format: Adobe Acrobat, Version 8.0 



B. Travel. 
Travel will not be required in completion of this work assignment. 

C. Release of Data and Information. 

All information collected and developed under this Work Assignment is the property of the U.S. 
EPA and shall not be released to the public or used for other work or projects, including EPA or 
other federal work, without written authorization of the CO. 

D. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, including the form 5170 for all meetings costing more 
than $20,000, shall be obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Officer (CO). Work under conference related activities and expenses shall not occur 
until this approval is obtained and provided by the EPA Contract Level COR. Conference 
expenses are all direct and indirect costs paid by the government and include any associated 
authorized travel and per diem expenses, room charges for official business, audiovisual use, 
light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the 
federal employee time for conference preparation should not be included. After notifying EPA 
of the potential to reach this threshold, the Contractor shall not proceed with the task(s) until 
authorized to do so by the Contracting Officer. 

E. Contractor identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 

organization and physically display that information through an identification badge. Contractor 

personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 

regulation to the Work Assignment Contracting Officer Representative. 

F. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. 

Technical direction must be within the statement of work of the contract and includes: (1) 

Direction to the contractor which assists the contractor in accomplishing the Performance Work 

Statement, (2) Comments on and approval of reports or other deliverables. Technical direction 

will be issued in writing or confirmed in writing within five (5) calendar days after verbal 

issuance. One copy of the technical direction memorandum will be forwarded to the Contracting 

Officer and the Contract Level Contracting Officer Representative. 

G. Management Controls 



All printing shall be in accordance with clause H.2 (Printing) of the contract. 

VII. QUALITY ASSURANCE SURVEILLANCE PLAN 

The contract level QASP applies to this work assignment. 
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PERFORMANCE WORK STATEMENT 
Contract# EP-C-14-014 

Work Assignment No. 2-05 

I. ADMINISTRATVE 

A. Title: WaterSense® Product Development and Technical Support 
B. Period of Performance: 2/14/16-2/13/17 

C. Work Assignment Contracting Officer Representative (WACOR) 

Work Assignment 
Contracting Officer 
Representative 
Stephanie Tanner 
1200 Pennsylvania Ave, NW 
MC 4204-M 
Washington, DC 20460 
202-564-2660 Phone 
202-501-2396 Fax 

D. Quality Assurance 

Alternate WACOR 
Jonah Schein 
1200 Pennsylvania Ave, NW 
MC 4204-M 
Washington, DC 20460 
202-564-2720 Phone 
202-501-2396 Fax 

The requirements do include environmental measurements, etc., therefore a 
supplement programmatic quality assurance project plan (PQAPP) is required. 
The Contractor created a PQAPP for data and information collected under both 
WA B-01 and WA B-05. This PQAPP will be acceptable to meet the 
requirements under this W A. 

E. Background 
The WaterSense program is a voluntary partnership program to enhance the 
market for water-efficient products and practices. The program seeks to provide 
information to residential and commercial consumers to help them select water­
efficient products and adopt water-efficient practices; encourage manufacturers 
and service providers to increase the water-efficiency of their offerings; provide a 
turn-key approach to promoting water efficiency for local officials and 
organizations to use in their efforts; and inform the public about the importance of 
using water resources efficiently. 

II. OBJECTIVE 
The objective of this work assignment is to obtain technical support in the 
evaluation of water-using products, systems, services and activities for their 
potential inclusion in the WaterSense program. EPA requires an in-depth 
understanding of both the technology, system or service and the market place in 
order to make decisions about market enhancement. This work assignment will 
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provide research on products and services, development of specifications, 
conformity assessment and assistance with technical outreach to stakeholders. 

For each of the following tasks EPA will make results of previous research and 
program development materials available as necessary. For all tasks, the 
contractor shall provide all source files and content to EPA with final deliverables. 
For each of the following tasks the contractor shall be responsible for 
coordinating certain activities with other EPA offices or other organizations 
outside of the EPA. When the contractor is responsible for coordinating activities 
with the EPA or other outside organizations, the contractor should be certain to 
communicate that they are working as an EPA Contractor. The contractor must 
be familiar with EPA's Office of Public Affairs guidelines, standards, best 
practices, technical requirements for Web site design and publications and all 
deliverables should comply with those requirements. 

Ill. TASK DETAILS 
The contractor shall perform the following tasks: 

Task 1 - Work Plan, Program Planning, Funds Tracking and Management 
Task 1. 1 Work Plan- The contractor shall prepare a detailed work plan and 
budget for the accomplishment of the indicated tasks in accordance with the 
Work Assignment clause (EPAAR 1552.211-74). The work plan shall include a 
description of: (a) proposed staff; (b) an estimate of hours to be spent on each 
task by each staff person (prime and subcontractors); and (c) a list of 
deliverables, with due dates and schedule for deliverables. 

Task 1.2 Funds Tracking and Management- This task also includes monthly 
progress and financial reports which shall conform to the requirements 
particularized to the clause, F.2 REPORTS OF WORK (EPAAR 1552.211-
?0).The budget for this work assignment shall be tracked at the task level. The 
contractor shall meet with the WACOR and/or the Alternate WACOR either in 
person or via telephone approximately two hours per month to discuss work 
assignment planning issues. The contractor shall meet with the WACOR on 
specific issues more frequently as directed by the WACOR for a maximum of 
twelve (12) times. The contractor shall also maintain a milestone chart or other 
tracking system for projects underway as part of this WA. 

Task 1.3 Program Planning- The contractor shall assist the WaterSense 
program in developing a five (5) year plan for the technical program. The task 
will include organizing meetings with ten to fifteen (1 0-15) stakeholders to obtain 
feedback on program successes and future direction. The contractor shall 
develop meeting agendas, summarize findings and work with EPA to refine 
feedback into a plan that may include a framework for screening projects, goals 
for products, systems and services and other activities to be undertaken by the 
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program. The technical plan should complement the overall program plan, goals 
and objectives. 

Task 2- Product Screening and Research 
Under this task the contractor shall conduct research on products and services 
for inclusion in the WaterSense program. This research will be the basis for 
determining if development of a specification is necessary under Task 3. Under 
this task area the contractor shall complete the preliminary screenings and 
detailed assessments described below. For each product or service, a draft and 
final report shall be completed. 

Task 2.1 Product Screening and Pipeline Management- The contractor shall 
update and maintain the WaterSense product screening tool. The product 
screening tool is a spreadsheet used by the WaterSense program to prioritize 
products for detailed research and possible specification development. The 
contractor shall collect information on new water efficient product for 
consideration by the WaterSense program. New products can be identified from 
a number of sources including, but not limited to, conferences, trade shows, 
helpline inquiries, and technology magazines. On an annual basis the contractor 
shall update the tools to ensure that product information is current. The 
screening shall look at the overall technical and market situation of products and 
be based on easily available information including, water use, water saving, 
payback periods, national sales figures, status of standards and testing 
protocols. The contractor shall meet with the WACOR to review the revised tool 
and discuss new program priorities. This meeting should be held within one (1) 
month of the tool revision. The contractor shall expect to update the screening 
tool once as part of this work assignment. 

Task 2.2 Technical Assessments and Market Research Report- The contractor 
shall complete research that provides a broad understanding of identified product 
categories and specific products. This information should build on information 
gathered during the preliminary screening. Information developed at this level 
should inform the specification development and conformance assessment 
process. This assessment shall be used to determine which products will actually 
be included in the WaterSense program and what the appropriate market 
mechanism will be. This phase of the research should conclude with a research 
report for the program. The research should cover the topics outlined in the 
WaterSense Specification Development Guidelines (Guidelines). 1 

The contractor shall continue work begun under WA 1-05 (EP-C-14-014) to 
develop reports on tub diverters, kitchen and metering faucets, hybrid urinals and 
dipper wells. The contractor shall be expected to complete no more than five (5) 
draft reports and four (4) final reports as part of this work assignment. The 
contractor shall attend and participate in seven to eight (7-8) meetings taking 

1 ERG is already in possession of the Specification Development Guidelines 
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place locally or via conference call or webinar. The EPA WACOR will give the 
contractor at least two (2) weeks' notice of expected meeting dates and times. 

Task 3 - Product Development and Management 
The EPA has selected a number of products for further development based on 
work completed under Contract EP-C-09-008. The contractor shall work with 
EPA to engage a broad spectrum of stakeholders including: (non-government 
organizations) NGOs, trade and professional associations, products 
manufacturers, service providers, conformance assessment bodies, standard 
setting bodies and utilities. Input from stakeholders can be obtained from a 
range of mechanisms as appropriate. These mechanisms can range from simple 
conference calls to formal meetings. The contractor shall have a system in place 
for tracking and managing input from stakeholders and the general public. This 
process is highly dependent on the industry and complexity of the technology, 
but should follow the instructions outlined in the Guidelines supplied to the 
contractor under Task 2 (WaterSense Specification Development Guidelines) 
Detailed information on the development of the documents in this section is 
included in the Guidelines. The contractor should also develop tracking material 
for each task as necessary. The contractor may need to attend non-local 
meetings with relevant stakeholders for information gathering purposes as part of 
this task. The contractor can expect to attend five to seven (5-7) meetings of one 
to three (1-3) days each as part of this task. The WACOR will provide at least 
two (2) weeks' notice of any meeting. These meetings will take place via webinar 
or at another industry event so that contractor will not need to rent or locate 
space for the meetings. 

Task 3.1 Notice of Intent (NO/)- This is the process by which WaterSense 
formally declares its intent with respect to products. Where a NOI was issued 
under a prior work assignment, the contractor shall continue the NOI process for 
this product. The main objective of this process is to engage the stakeholder 
community and obtain information needed to fully develop a specification or 
another WaterSense output document. The contractor can expect to work on up 
to four (4) NO Is as part of this WA. It is also possible that one (1) of these 
products may not be completed due to technical issues; in that event the 
WACOR will inform the contractor on a replacement product or task consistent 
with this WA via a work assignment amendment. 

Task 3.2 Draft Specifications- Once WaterSense has answered the outstanding 
questions in the NOI, the specification development process can begin. When 
directed by the WACOR, the contractor shall develop the draft specification in 
accordance with the Guidelines supplied to the contractor under Task 2 
(WaterSense Specification Development Guidelines) and based on information 
developed during the research and NOI phases. This process shall require the 
contractor to coordinate up to three public meetings of two to three (2-3) hours, 
as appropriate to handle comments from the stakeholder community. These 
meetings will take place via webinar or at another industry event so that 
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contractor will not need to rent or locate space for the meetings. In addition the 
contractor shall prepare the Supporting Statement which summarizes the intent 
of the specification, research and cost effectiveness of the proposed specification 
and other documents as described in the Guidelines. The contractor can expect 
to complete up to four (3) Draft Specifications for products as part of this work 
assignment. 

Task 3.3 Final Specifications- At the conclusion of the draft specification 
comment period the contractor shall begin development of a final specification. 
The contractor shall develop the final specification in accordance with the 
Guidelines supplied to the contractor under Task 2 (WaterSense Specification 
Development Guidelines) and based on additional information gathered or any 
further research identified during the comment period. This process shall 
generally include review and adjudication of all comments received, development 
of a plan for and conducting any further research needed to complete the 
specification. The contractor can expect to complete up to three (3) Final 
Specification for products as part of this work assignment. 

Task 3.4 Technology Assessment Guide -If WaterSense determines that a 
specification is not appropriate for a product, then the contractor shall develop a 
Technology Assessment Guide for use by Water efficiency practitioner. The 
Guide shall be a useful summary of the research obtained and provide 
information to building managers and utilities on appropriate uses of the 
technology, installation guidance as appropriate and cost effectiveness 
information. The contractor can expect to complete one (1) Technology 
Assessment guide as part of this work assignment. 

Task 3.5 Specification Updates- Due to technological changes in existing 
standards and other market factors some minor adjustment to the language of a 
number of existing specifications needs to be made. The contractor shall work 
with manufacturers, utilities and other stakeholders to update the existing 
specifications as determined by the WACOR. Where appropriate the contractor 
shall also work with the ASME standards committees and DOE on adjustments 
to the language. The contractor can expect to update the specifications listed for 
bathroom faucets, showerheads and possibly 2-3 others, which may require up 
to two (2) meetings each via webinar. 

Task 3.6 Standards Development Committee Participation- The contractor shall 
continue to participate in standards committees relevant to WaterSense 
specification or activities. In this capacity, the contractor shall work with the 
committee to develop a schedule for developing specifications, coordinate with 
committee members, analyze data relevant to WaterSense, and review materials 
developed by the committee. Standards Committee may include: 
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• ASME/CSA (Canadian Standards Association) Joint Harmonization Task 
Group or other committees for plumbing fixtures and fittings as needed by 
specification development and management tasks. 

• ASABE committee on landscape irrigation emission devices and 
committee on smart irrigation controllers 

As part of this work assignment it is expected that the contractor will participate in 
product standard setting committees for up to three (3) products. The contractor 
shall participate in three- five (3-5) total meetings in person or via conference call 
or webinar. The EPA WACOR will give the contractor at least two (2) weeks' 
notice of expected meeting dates and times. Many of these meetings can be 
combined with meetings identified in other sub tasks at the direction of the 
WACOR. 

Task 4 - Product Certification 
In order to ensure that products and services bearing the WaterSense label meet 
the specification criteria, WaterSense requires third party certification of products. 
To support this process WaterSense has developed and published the 
WaterSense Product Certification System. The system provides a rigorous 
protocol for determining directly or indirectly that relevant requirements in 
WaterSense specifications are fulfilled. 

Task 4.1 Certification Scheme Management- The contractor shall maintain and 
revise as necessary the controlling documents for the Certification Scheme 
including, licensing agreements, ad hoc guidance to accreditation organizations 
and certification bodies, Product Notification Templates and the website. The 
contractor can expect to maintain up to twenty (20) certification documents as 
part of this work assignment. 

Task 4.2 Certification Audit- The contractor shall continue the audit of the 
certifications system begun under EP-C-14-014 WA 1-05 by developing a report 
summarizing the finding of that audit. The contractor shall then develop a plan 
for further auditing the certification program based on the findings in this and 
previous audit done under 1-05, the plan should indicate whether on site visits 
will be required. This audit will include up to four (4) Licensed Certification 
Bodies (LCB) and one-two (1-2) products categories. The contractor shall work 
with the selected LCBs, collect and review the necessary information and 
prepare a report summarizing the findings. The contractor shall make 
recommendation for changes to procedures or additional training necessary to 
correct any deficiencies found in the audit. If on-site audit are required, the 
contractor should plan for three (3) trips of two (2) days to travel to audit of the 
LCB in person. 

Task 5 - Technical Product Support and Outreach 
The objective of this task is to support products launched under the WaterSense 
program. Items identified here are potential areas for support; actual activities 
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under this task will be based on the needs of the WaterSense program as they 
develop. The contractor may need to attend non-local meetings with relevant 
stakeholders for information gathering purposes as part of this task. The 
contractor can expect to attend one to two (1-2) meetings of one to two (1-2) 
days each as part of this task. The WACOR will provide at least two weeks' 
notice of any meeting. These meetings will take place via webinar or at another 
industry event so that contractor will not need to rent or locate space for the 
meetings. 

Task 5.1 Green buildings- EPA is working with a number of organizations to 
include water efficiency in the requirements for high-performing new and existing 
buildings. The contractor shall provide support such as reviewing other green 
building standards and codes as needed for this effort. The contractor can 
expect up to five (5) requests for support throughout the year. 

Task 5.2 Marketing and technical outreach- the contractor's technical team staff 
will coordinate with marketing team staff to develop outreach strategy and 
materials for technical professional and trade audiences such as architects, 
engineers, plumbers, facility manager or landscapers. The contractor shall 
develop outreach materials and activities that correctly reflect the technical 
aspects of the program and meets the needs of the chosen target audience. This 
can include media information requests, web content, webinar content and 
support, presentations and conference papers. The contractor may also be 
required to attend conferences, tradeshows or other meetings to educate 
stakeholders on WaterSense. The contractor can expect up to ten (1 0) requests 
for support throughout the year. Webinars and presentation will be no longer 
than one (1) hour. 

Task 5.3 Miscellaneous technical support- From time to time questions from 
stakeholders arise about WaterSense products, other water efficiency products 
and services and other technical issues. The contractor can expect up to ten 
(1 0) requests for support to answer questions throughout the period of 
performance. The contractor and the WACOR shall agree on an appropriate 
response time based on the complexity of the support required. 

Task 5.4 Energy Star Program Coordination- The contractor shall work as 
needed with Energy Star to develop water criteria for energy and water using 
products. Activities may include, attending stakeholder workshops, review of 
products reports and proposed criteria and developing recommendations for new 
water efficiency criteria. The contractor can expect two to four (2-4) requests for 
support throughout the year. It is expected that attending the workshops will not 
require any non-local travel on the part of the contractor. 

Task 5.5 Life-cycle Analysis- The contractor shall perform life-cycle analyses on 
potential WaterSense products. The analysis shall conform to either ISO 14040 
series and/or ASTM 07075 standards, as appropriate. The contractor can expect 
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up to two (2) requests for support throughout the period of performance of this 
work assignment. 

Task 5.6 Metrics and Modeling- The contractor shall continue to maintain and 
update the tactoid catalog developed under EP-C-09-008 WA 4-05. Support for 
this task shall include addition of new facts as directed by the WACOR and 
revision of the data set with new price or water metric data if available. The 
contractor should coordinate with the marketing staff to finalize tactoid language 
and generate messaging for outreach materials such as media, presentations 
and articles. The contractor may expect development of five to six (5-6) new facts 
for the catalog during the performance period. 

Task 5. 7 Product Deployment Strategy and Implementation- WaterSense 
develops strategies and methods to deploy each of its labeled product 
categories. To help ensure the successful launch of WaterSense's commercial 
products, the Contractor shall develop a short strategy to most effectively deploy 
Cl products. For purposes of estimation, the contractor shall expect to develop 
2-3 strategies of approximately five (5) pages each. The strategy shall include 
target decision-makers and audiences in the commercial product procurement 
chain, The Energy Star programs Cl efforts and relevant trade publications, and 
other market factors that would affect the launch of these WaterSense labeled 
products. After the approval of the strategy, the contractor shall implement the 
strategy as directed by the WACOR. In addition, the contractor shall continue to 
implement the deployment strategy for flush valve HETs, flushing urinals and 
Pre-Rinse Spray Valves that were developed and approved under the previous 
contract EP-C-09-008 and WA B-05 and 01-05 under this contract. 

Task 6 - New Homes Specification and Certification System Management 
For this task, the Task Manager is Jonah Schein, a member of the WaterSense 
team. A task manager will be the primary technical contact for the specified task 
and participate in technical communication with the contractor. However, any 
technical direction will still come from the EPA WACOR. 

The objective of this task is to support the WaterSense Labeled Homes Program 
launched under the WaterSense program. Items identified here are potential 
areas for support; actual activities under this task will be based on the needs of 
the WaterSense New Homes program as it develops. At the conclusion of the 
performance period, the contractor shall prepare a final annotated version of any 
documents or tools for delivery to the WACOR. The annotated version shall 
include any information necessary to continue use of the materials after the 
contract has ended including but not limited to citation of data sources and an 
explanation of calculations and terms. Possible areas of support include: 

Task 6.1 New Homes Specification Management- From time to time questions 
from stakeholders arise about WaterSense specifications, other water efficiency 
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products and services and other technical issues. Occasionally, these will result 
in the need for modifications or clarifications to the New Homes Specification 
documents. The contractor can expect up to twenty (20) requests for support to 
answer questions throughout the period of performance and one- two (1-2) 
modifications/clarifications to the specification documents throughout the period 
of performance. The contractor and the WACOR shall agree on an appropriate 
response time based on the complexity of the support required. The contractor 
will also compile a summary of these activities prior to the end of the period of 
performance. 

Task 6.2 New Homes Certification System- To ensure that homes bearing the 
WaterSense label meet the specification criteria; WaterSense requires third party 
certification of homes. To support this process WaterSense has developed and 
published the WaterSense New Homes Certification System. The system 
provides a rigorous protocol for determining directly or indirectly that relevant 
requirements in WaterSense specifications are fulfilled. 

a. Certification System Document- The contractor shall maintain and revise 
as necessary the controlling documents for the Certification system 
including, licensing agreements, ad hoc guidance to administrators, 
Certification providers and auditors. The contractor can expect to maintain 
up to twenty-five (25) certification documents as part of this work 
assignment. 

b. Periodic Reports- The contractor shall review and analyze Certification 
Provider Quarterly reporters and Builder annual reports for use by EPA in 
managing the system and informing future decisions. Based on 
information in the reports and guidance from the WACOR the contractor 
shall prepare a recommendation for any changes to the Certification 
system needed to improve management of the program. The contractor 
shall also prepare a summary of issues identified by the helpline or other 
stakeholders to provide to Program administrators as part of their 
assessment process. 

c. Training -The contractor shall provide training as necessary to 
Certification Program Administrators and providers on the new homes 
certification systems. They shall use the presentations and other 
materials developed under the Work Assignment 3-05, 4-05, and 5-05 of 
EP-C-09-008. 

Task 6.3 New Home Builder Resource Manual & Training Materials- The 
contractor shall maintain the timeliness and accuracy of the Builder Resource 
Manual completed under WA 1-02, EP-C-09-008 as well as supplemental 
training materials. 

a. Builder Resource Manual -The manual shall be updated to reflect any 
changes made to the New Homes specification under task 6.2 or 6.3. The 
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contractor shall receive technical direction from the WACOR when 
changes are deemed substantial enough to warrant updating the resource 
manual and the contractor and WACOR shall agree on appropriate 
response time in these instances. 

b. Training Materials- The contractor shall prepare additional technical 
training materials to support the adoption of WaterSense Labeled Homes 
and water-efficient building practices throughout the residential 
construction industry. The contractor shall receive technical direction from 
the WACOR when such materials become necessary. The contractor shall 
also identify opportunities to educate builders and associated trade 
professionals at existing forums and venues where the target audience is 
known to attend. The contractor and WACOR will agree on appropriate 
venues as well as appropriate deadline for the related material. 

Task 7- Commercial Building Support 
The WaterSense Program will provide information and guidance to the Cl sector 
on water efficiency and management. For this task, the Task Manager is Tara 
O'Hare, a member of the WaterSense team. A task manager will be the primary 
technical contact for the specified task and participate in technical 
communication with the contractor. However, any technical direction will still 
come from the EPA WACOR. At the conclusion of the performance period, the 
contractor shall prepare a final annotated version of any documents or tools for 
delivery to the WACOR. The annotated version shall include any information 
necessary to continue use of the materials after the contract has ended including, 
but not limited to, citation of data sources and an explanation of calculations and 
terms. In order to support this, the Contractor shall complete the following tasks: 

Task 7. 1 General Cl Materials- The Contractor shall revise and modify existing 
materials on water efficiency in the Cl sector for use in association with the 
WaterSense program. Specifically the contractor shall support ongoing outreach 
to Cl sector facilities and collaboration with the ENERGY STAR program to 
educate Cl facilities on water efficiency. Outreach will include the wrap up of 
2015 H20tel Challenge activities and the development and modification of 
materials applicable to all Cl facilities for use in 2016 and beyond. In addition, 
the Contractor shall assist EPA in incorporating WaterSense information into 
materials for ENERGY STAR Commercial and Institutional building partners. All 
existing materials will be provided by the WACOR. The Contractor shall also 
develop new materials to assist specific stakeholders such as building owners, 
architect and engineering firms, and facility managers to implement water 
efficiency in Cl buildings. This shall include the revision and creation of 
approximately ten to fifteen (1 0-15) materials such as factsheets, frequently 
asked questions, talking points, web content, presentation slides, key messages, 
e-mails to partners, program announcements, and press releases among other 
pieces during the period of performance. When applicable, final materials shall 
be delivered in print ready format and a format ready to be coded for placement 
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on the WaterSense website. The Contractor shall use the materials developed in 
this task to assist the WaterSense program in conducting outreach to Cl 
buildings via emails, trade articles, webinars, or press releases. For purposes of 
estimation, twenty to thirty (20-30) outreach activities are expected during this 
period of performance. 

Task 7.2 Cl Tools and Resources- The Contractor shall continue to provide 
support for the development and consolidation of tools and resources to assist Cl 
facilities save water. This effort started under WA B-05 and 1-05 and will 
continue in this period of performance. The Contractor shall develop and modify 
existing tools and resources for use by Cl facility owners and managers. 
Example tools and resources include checklists, worksheets, tip sheets, and 
case studies. Each item is expected to be approximately two to four (2-4) pages 
in length. All tools and resources will be derived from existing content and 
materials provided by the WACOR. Case studies will be developed in conjunction 
with speakers from the BMP webinars in Task 7.4 of this WA and will be 
completed in the format developed under WA B-05 and 1-05. For purposes for 
estimation, approximately ten to fifteen (1 0-15) items are expected during this 
period of performance. 

The Contractor shall continue to provide support to the WaterSense team in 
compiling existing tools and resources in a centralized location on the 
WaterSense website. The support shall be limited to compiling the information 
submitted to WaterSense under the previous WAs by established Cl programs 
and other relevant stakeholders and reorganizing existing tools and materials 
created as part of the H20tel Challenge and other previous Cl-related activities. 
Most of the information used in this effort has already been received or 
developed, so minimal research will be required. The Contractor shall use this 
information to update existing content on the WaterSense website. For purposes 
of estimation, updated content for approximately ten to fifteen (1 0-15) web pages 
is expected during this period of performance. The web pages will be posted 
under the Web Support WA 1-04, not this work assignment. A written summary 
report will not be required for this task. 

Task 7.3 Commercial Water Use Savings and Evaluation Tool- The Contractor 
shall continue to support and maintain the Water Use Savings and Evaluation 
Tool (WaterUSE Tool) developed under WA B-05 and 1-05. The WaterUSE Tool 
was created to assist facility managers, owners and other stakeholders in 
tracking their water use and calculating their potential savings and payback. The 
Contractor shall complete minor updates to the Tool version 1.0 to incorporate 
user feedback as directed by the WACOR. 

Task 7.4 WaterSense Best Management Practice Webinars- The contractor 
shall develop a series of webinars in collaboration with ENERGY STAR based on 
the content developed in the WaterSense at Work: Best Management Practices 
for Cl Facilities and the H20tel Challenge webinars created under WA B-05 and 
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1-05 of this contract. The contractor shall create and outline, draft presentation, 
and final presentation for each webinar that will include content for a specific 
portion of the BMPs and a case study from a facility that has completed water 
efficiency projects in those areas. Most of the content for the webinars was 
already developed under WA B-05 and 1-05 and will be reorganized to educate 
ENERGY STAR partners and other Cl building stakeholders on the BMPs and 
WaterSense. Each webinar will be approximately 1 .5 hours in length. The 
contractor shall be responsible for presentation development and delivery. All 
other logistics will be completed by ENERGY STAR. The final deliverables shall 
be a 508-compliant files in a format determined by the WACOR. The 
development of approximately six (6) webinars will be required during the period 
of performance. 

The Contractor shall also develop content for short webinars to introduce Cl 
stakeholders to WaterSense and specific concepts of water-efficiency in Cl 
facilities not otherwise covered in the BMP webinars described above. The 
Contractor shall develop and update content for these webinars based on 
existing presentations and information from the BMPs. Each webinar is expected 
to be approximately ten to thirty (1 0-30) minutes in length. The Contractor will not 
be responsible for webinar logistics other than presentation development. For 
purposes of estimation, approximately eight (8) short webinars will be required 
during this period of performance. 

Task 8- Benchmarking and whole building analysis 
The WaterSense Program will provide technical support to the Cl sector on water 
efficiency and management including the development of water use benchmarks 
for Cl buildings. For this task, the Task Manager is Jonah Schein, a member of 
the WaterSense team. A task manager will be the primary technical contact for 
the specified task and participate in technical communication with the 
contractor. However, any technical direction will still come from the EPA 
WACOR. At the conclusion of the performance period, the contractor shall 
prepare a final annotated version of any documents or tools for delivery to the 
WACOR. The annotated version shall include any information necessary to 
continue use of the materials after the contract has ended including but not 
limited to citation of data sources and an explanation of calculations and terms. 
The Contractor shall support this portion of the program by completing the 
following tasks: 

Task 8.1 ENERGY STAR Portfolio Manager Revisions- The ENERGY STAR 
program is currently revising, expanding, and enhancing their Portfolio Manager 
tool used by a variety of building types. The Contractor shall continue to assist 
the WaterSense team in working with ENERGY STAR on changes and additions 
to the Portfolio Manager specific to WaterSense and water efficiency in Cl 
buildings. As directed by the WACOR, the Contractor shall develop a list of 
recommended changes to be submitted to ENERGY STAR. The Contractor shall 
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also provide technical support to the WaterSense team as the changes are 
implemented by answering questions and providing clarifications when needed 
within one week of receipt from WACOR. 

Task 8.2 Development of a Water Efficiency Benchmark Pilot Program-The 
objective of this task is to develop and technical methodology for a water 
efficiency benchmark for water efficiency in multi-family, commercial and 
institutional buildings as well as to implement this methodology in the market. 
The benchmark would be compatible with the ENERGY STAR energy use 
efficiency benchmark. The evaluation would consider whether data being 
collected from the Energy Information Administration, Fannie Mae or other 
sources would be useful for purposes of developing a 1-1 00 benchmark for water 
use in Cl buildings. 

IV. DELIVERABLE SCHEDULE (by tasks/subtask and due date) 
The deliverables for this task are highly dependent on the progress and 
coordination of work with outside stakeholders. All activities shall begin based on 
WACOR direction unless otherwise noted. Due dates for draft documents are 
identified in the tables below. The contractor shall discuss any disagreements 
with or questions on EPA-provided comments prior to submission of a final 
document. All deliverable revisions will be due back to the EPA WACOR no later 
than fifteen (15) business days after the contractor receives EPA feedback 
unless otherwise specified by the WACOR. If EPA chooses not to provide 
comments, the draft document will be accepted as final, and the contractor will 
be notified that no revisions are required. 

Documents prepared under this contract shall be provided in electronic format, 
compatible with the MS Office Suite. All documents shall be provided first as 
drafts. EPA may provide comments for the contractor to incorporate into the final 
documents. The final document format will be agreed upon by the EPA WACOR 
and the contractor in advance. The contractor shall also provide electronic copies 
of any data files developed in the course of this Work Assignment. 

Task 1 -Work Plan, Funds Tracking and Work Assignment Management2 

Subtask Deliverable Due Date 

1.1 Work Plan and PQAPP Per contract requirements. 

2 This WA contains number of activities based on EPA research and work with other committees. Since 
EPA has little to no control over the committee schedules, deadlines are set based on information at the 
time. This flexibility has worked extremely well for both the contractor and the WACOR under EP-C-14-
014. 
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1.2 

1.3 

Funds Tracking and WA 
Management 

Program Planning 

Task 2 - Product and Service Research 

Subtask Deliverable 

2.1 Product Screening Tool 

2.2 Technical Assessment and 
Market Research 

Monthly 

Meetings within 1 week of 
WACOR direction 

Due Date 

Within 20 business days of 
WACOR direction 

Within 60 calendar days of 
WACOR direction 

Task 3 - Product Development and Management 

Subtask Deliverable Due Date 

3.1 Notice of Intent 

3.2 Draft Specification material 

3.3 Final Specification material 

3.4 Technology Guide 

3.5 Specification Updates 

3.6 Standards Development 
Committees 

Task 4 - Product Certification 

Subtask Deliverable 

4.1 Certification document 
management 

Within 30 business days of 
WACOR direction 

Within 60 business days of 
WACOR direction 

Within 60 business days of 
WACOR direction 

Within 45 business days of 
WACOR direction 

Within 30 business days of 
WACOR direction 

Ongoing 

Due Date 

Within 20 business days of 
WACOR direction 
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4.2 Certification Audit Within 20 business days of 
WACOR direction 

Task 5- Technical Product Support and Outreach 

Subtask Deliverable Due Date 

5.1 Green building program 
support 

5.2 Marketing and outreach 

5.3 Miscellaneous technical 
support 

5.4 Energy Star program 
coordination 

5.5 Life-cycle analysis 

5.6 Factoid Catalog updates 

5.7 Product deployment strategy 
and implementation 

Task 6 - New Homes 

Subtask Deliverable 

6.1 Specification Management 

6.2 New homes certification 
system management 

6.3 Builder resource manual and 
training 

Task 7 - H20Tel Challenge 

Subtask Deliverable 

7.1 General Cl materials 

7.2 Cl Tools 

As directed by the WACOR 

As directed by the WACOR 

As directed by the WACOR 

As directed by the WACOR 

As directed by the WACOR 

As directed by the WACOR 

As directed by the WACOR 

Due Date 

As directed by the WACOR 

As directed by the WACOR 

Within 60 business days of 
WACOR direction or as agreed to 
as reasonable by contractor and 
WACOR 

Due Date 

Within 3 weeks of WACOR 
direction 

Within 3 weeks of WACOR 
direction 

15 of 18 



7.3 

7.4 

Water Use Savings and 
Evaluation Tool 

Outline of Content for Webinar 
Draft Presentation 
Final presentation 

Within 5 weeks of WACOR 
direction 

Within 3 weeks of WACOR 
direction 
Within 4 weeks of WACOR 
direction 
Within 2 weeks of WACOR 
direction 

Task 8- Benchmarking and Whole-Building Analysis 

Subtask Deliverable Due Date 

8.1 Portfolio Manager Support As directed by the WACOR 

8.2 Benchmarking & Data Analysis As directed by the WACOR 

V. MISCELLANEOUS 

A. Software Applications and Accessibility 
Files delivered to the Government shall be Microsoft Office 2013 or higher. All 
software and electronic information technology shall conform to the requirements 
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation 
Act, particularly, but not limited to, § 1194.21 Software applications and operating 
systems and § 1194.22 Web-based intranet and internet information and 
applications. See: http://www.section508.gov. 

• Preferred text format: MS Word, 
• Preferred presentation format: Power Point 
• Preferred graphics format: Each graphic is an individual JPEG or GIF file 
• Preferred portable format: Adobe Acrobat, Version X 
• Preferred tracking format: MS project or excel 

B. Travel. Travel is expected for this work assignment. Any travel chargeable to 
this work assignment shall be allowable only in accordance with the limitation of 
FAR 31.205-43 and FAR 31.205-46, and must be approved by the EPA 
Contracting Officer Representative (COR) prior to travel taking place. . The 
WACOR will provide at least a two week notice of any non-local travel. For 
planning purposes, the contractor shall assume 6 (six) to 9 (nine); 2 (two) -3 
(three) day trips will be required over the course of this Work Assignment as 
described in Task 3 and 5 above. One to two contractors shall attend each 
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conference under this work assignment (though other WACORs may request 
additional support under their own work assignments). 

C. Release of Data and Information. 
All information collected and developed under this Agreement is the property of 
the U.S. EPA and shall not be released to the public or used for other work or 
projects, including EPA or other federal work, without written authorization of the 
Contracting Officer. Information from this task shall be included in the program 
database (Salesforce), as appropriate. Updates to the database shall include 
communications with Stakeholders such as e-mails and meeting summaries. 

D. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of 
any and all conference related activities and expenses, including support of 
meetings, conferences, training events, award ceremonies and receptions, 
including the form 5170 for all meetings costing more than $20,000, shall be 
obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Officer (CO). Work under conference related activities and expenses 
shall not occur until this approval is obtained and provided by the EPA Contract 
Level COR. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem 
expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. 

E. Contractor identification 

Contractor personnel shall always identify themselves as Contractor employees 
by name and organization and physically display that information through an 
identification badge. Contractor personnel are prohibited from acting as the 
Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the Work Assignment Contracting Officer 
Representative. 

F. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide 
technical direction. Technical direction must be within the statement of work of 
the contract and includes: (1) Direction to the contractor which assists the 
contractor in accomplishing the Statement of Work, (2) Comments on and 
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approval of reports or other deliverables. Technical direction will be issued in 
writing or confirmed in writing within five (5) calendar days after verbal issuance. 
One copy of the technical direction memorandum will be forwarded to the 
Contracting Officer and the Contract Level Contracting Officer Representative. 

G. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

VI. QUALITY ASSURANCE SURVEILLANCE PLAN 
All tasks are to be completed on or ahead of schedule unless EPA and the 
contractor mutually agree to a schedule change. 

The contract level QASP applies to this work assignment. The requirements do 
include environmental measurements, etc., therefore a supplement 
programmatic quality assurance project plan (PQAPP) is required. The 
Contractor created one PQAPP for data and information collected under both WA 
B-01 and WA B-05. This PQAPP will be acceptable to meet the requirements 
under this WA. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-14-014 

WORK ASSIGNMENT# 2-8 

1. ADMINISTRATIVE (PWS Area 3.4) 

A. TITLE: UPDATE OF NPDES PERMIT APPLICATION FORMS AND 
PROGRAM 

B. ESTIMATED PERIOD OF PERFORMANCE: 
From Issuance through February 13, 2017 

C. EPA WORK ASSIGNMENT 
Work Assignment Contracting Officer Representative (WACOR): 

David Hair USPS Mailing Address Courier Address 
Phone: (202)564-2287 Water Permits Division EPA East Building 
Fax (202) 564-6392 1200 Pennsylvania Ave., NW 1201 Constitution Ave., 
Hair.David@ epa.gov Mail Code 4203M NW 

Washington, DC 20460 Room 7126A 
Washington, DC 20004 

Alternate Work Assignment Contracting Officer Representative (Alt WACOR): 
Sharmin Syed USPS Mailing Address Courier Address 
Phone: (202) 564- Water Permits Division EPA East Building 
3052 1200 Pennsylvania Ave., NW 1201 Constitution Ave., 
Fax (202) 564-6392 Mail Code 4203M NW 

Washington, DC 20460 Room 7135F 
Washington, DC 20004 

D. Level of Effort 

EPA estimates 605 hours will be required to support the activities outlined below. 

E. Background/Objective 

The proposed Clean Water Act's (CWA) National Pollution Discharge Elimination System 
(NPDES) Permit Applications and Program Updates rule seeks be in compliance with the 
data and information requirements in the EPA's newly promulgated Electronic Reporting 
rule (September 2015). This action will ensure that waste water utilities as well as other 
sources of wastewater will be in compliance with these new data requirements when they 
issue permits that restrict pollutants into water used by a variety of W aterSense products such 
as high-efficiency toilets and other water conservation devices. Under the NPDES program, 
the EPA has developed eight individual permit application forms. The different individual 
permit application forms correspond to the different categories of dischargers, including 
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waste water utilities, subject to permitting. Commenters will have the opportunity to 
comment on 15 provisions in the proposed rulemaking to enhance the NPDES program and 
one additional area where the rulemaking is simply taking comment. In summary, the 
NPDES Permit Applications and Program Updates rule will eliminate NPDES application 
and program inconsistencies, improve permit documentation, transparency and oversight and 
delete outdated provisions. 

II. TASK DETAIL: 

The contractor shall perform the following tasks: 

Task 0 -Work Assignment Management 

The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance with the Work Assignment clause (EPAAR 1552.211-74). The 
work plan shall include a description of: (a) proposed staff; (b) an estimate of hours to be spent 
on each task by each staff person (prime and subcontractors); and (c) a list of deliverables, with 
due dates and schedule for deliverables. This task also includes monthly progress and financial 
reports which shall conform to the requirements particularized to the clause, F.2 REPORTS OF 
WORK (EPAAR 1552.211-70). The PQAPP submitted for WA B-01 and B-05 is applicable and 
acceptable for this work assignment. 

The contractor shall meet with the WACOR and/or the Alternate WACOR either in person or via 
telephone approximately two (2) hours per month to discuss work assignment issues. The 
contractor shall provide a status update for tasks via email before each meeting and an update of 
expenditures. The contractor shall meet with theW ACOR on specific issues more frequently as 
directed by the WACOR for approximately three (3) meetings per month. 

Task 1: Finalize the NPDES application forms to be in compliance with the new Electronic 
Reporting rule promulgated on September 24, 2015 

A. Finalize all existing individual NPDES application forms to ensure that they are 
consistent with the Agency's NPDES Electronic Reporting rule 

1. Based on revised forms recently updated by the contractor, the contractor will 
finalize any remaining information and data requirements in draft and final 
application forms and instructions to incorporate revisions to remove and correct 
the inconsistencies between the individual application forms, instructions, and the 
permit regulations. This effort will assist water utilities and other facilities in 
management and handling of program implementation data. 

Task 2: Supporting the assessment of comments on the proposed Permit Applications and 
Program Updates rule 
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A. Support EPA in developing materials to support NPDES regulatory revisions associated with 
the application forms and other program changes 

1. The contractor shall also support EPA by assembling and cataloguing comments 
made during the comment period for EPA response. Where possible, the 
contractor shall modify and use a previously developed comment Access data 
base application. For planning purposes, the contractor should assume that we 
will receive approximately five hundred to two thousand (500 - 2,000) comments 
on the rulemaking and use the database to catalogue the comments. 

Deliverables: 
The contractor shall also assemble and catalogue comments made during 
the comment period for EPA response. 
A final version of the catalogued comments will be provided to EPA 
within one (1) week of the close of the comment period. 

III. MISCELLANEOUS 

A. Software Applications and Accessibility. 

Word processing files delivered to the Government shall be Microsoft Word, 8.0 or higher. All 
software and electronic information technology shall conform to the requirements relating to 
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not 
limited to, § 1194.21 Software applications and operating systems and § 1194.22 Files that are 
available on the website will be delivered to the contractor. Web-based intranet and internet 
information and applications. See: http://www.section508.gov. 

• Preferred text format: MS Word, 8.0 or higher (MS Office 2007 or higher) 
• Preferred presentation format: Power Point, Office 2007 or higher 
• Preferred graphics format: Each graphic is an individual GIF file 
• Preferred portable format: Adobe Acrobat, Version 6.0 

B. Travel. 
Local travel is expected for this work assignment for contractors to attend workgroup meetings at 
EPA. Any travel chargeable to this work assignment shall be allowable only in accordance with 
the limitation ofF AR 31.205-43 and FAR 31.205-46, and must be approved by the EPA 
Contracting Officer Representative (COR) prior to travel taking place. 

C. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, including the form 5170 for all meetings costing more 
than $20,000, shall be obtained by the EPA Contract Level COR as needed and provided to the 
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Contracting Officer (CO). Work under conference related activities and expenses shall not occur 
until this approval is obtained and provided by the EPA Contract Level COR. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the 
task(s) until authorized to do so by the Contracting Officer. 

D. Contractor identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the Work Assignment Contracting Officer Representative. 

E. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: (1) 
Direction to the contractor which assists the contractor in accomplishing the Statement of Work, 
(2) Comments on and approval of reports or other deliverables. Technical direction will be 
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One 
copy of the technical direction memorandum will be forwarded to the Contracting Officer and 
the Contract Level Contracting Officer Representative. 

F. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

G. Reporting Requirements 

Reports shall be submitted in accordance with the reporting requirements of the contract. In 
addition, the contractor shall maintain telephone contact with the EPA W ACOR to advise of 
progress and problems as needed. All documents shall be delivered in Microsoft software 
applications in accordance with III. A. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time 
as directed by the W A COR. Wherever practicable, all written materials submitted to EPA must 
be doubled-sided and on recycled paper. All computer disks submitted to the EPA W ACOR 
shall be scanned for, and identified as free from viruses. 
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The contractor shall submit drafts and final products in electronic and/or hard copy as well as on 
the appropriate size disk in a format compatible with Office of Wastewater Management 
hardware. 

VII. QUALITY ASSURANCE SURVEILLANCE PLAN 

All tasks are to be completed on or ahead of schedule unless EPA and the contractor mutually 
agree to a schedule change. 

The contract level QASP applies to this work assignment. 

VIII. RELEASE OF DATA AND INFORMATION 

All information collected and developed under this Agreement is the property of the U.S. EPA 
and may not be released to the public or used for other work or projects, including EPA or other 
federal work, without written authorization of the CO. 
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PERFORMANCE WORK STATEMENT 
Contract# EP-C-14-014 

Work Assignment No. 2-09 

I. ADMINISTRATVE 

a. Title: WIFIA Engineering Program Support 
b. Period of Performance: Issuance to 2/13/17 

c. Work Assignment Contracting Officer Representative (WACOR) 

I Work Assignment 
Contracting Officer 
Representative 
Danusha Chandy 
1200 Pennsylvania Ave, NW 

. MC 4201-T 
Washington, DC 20460 
202-566-2165 Phone 
202-565-2587 Fax 

d. Quality Assurance 

I Alternate WACOR 
Karen Fligger 
1200 Pennsylvania Ave, NW 
MC 4201-T 
Washington, DC 20460 
202-564-2992 Phone 
202-565-2587 Fax 

The requirements do not include environmental measurements, etc., therefore a 
supplement programmatic quality assurance project plan (PQAPP) is not 
required. 

e. Background 
EPA administers the WIFIA program, which provides secured (direct) loans and 
loan guarantees for water and wastewater infrastructure projects. The WJFIA 
statute was enacted as Title V of the Water Resources Reform and Development 
Act (WRRDA) of 2014 (33 U.S.C. 3901-3914). Through WIFJA, EPA can loan up 
to 49 percent of the cost of water and wastewater infrastructure projects. The 
program is designed to provide loans for the development of water and 
wastewater infrastructure. Additional information about the WIFIA program may 
be found on the Internet: http://www.epa.gov/wifia. 

EPA is designing a two-phased application process. Interested parties wishing to 
apply for WIFIA credit assistance must first complete and submit a letter of 
interest to be considered for federal credit assistance. EPA will evaluate letters of 
interest against program objectives and for creditworthiness and invite selected 
interested parties to submit applications. The purpose of the application is to 
ensure that the applicant and project(s) are creditworthy, to calculate the amount 
of budget authority that will be needed to fund the project(s) , and to examine the 
technical feasibility of the project(s) . The application process is structured in a 
similar way to the letter of interest, but requires submission of more detailed 
project material and supporting documents. The draft application materials are 
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available at https:l/www. regulations.gov/#!documentDetail; D= EPA-HQ-OW-20 16-
0178-0001. 

While the WIFIA program is the first direct loan program for water and 
wastewater infrastructure to be administered by EPA, EPA has been partnering 
with the states to administer the Clean Water State Revolving Fund (CWSRF) , 
the Drinking Water State Revolving Fund (DWSRF), and the grant programs. 
The CWSRF is a federal-state partnership that provides communities a 
permanent, independent source of low-cost financing for a wide range of water 
quality infrastructure projects. The DWSRF is a federal-state partnership to help 

ensure safe drinking water. In addition, EPA provides assistance to states 
(including territories and the District of Columbia), interstate agencies, and 

eligible tribes to establish and implement ongoing water pollution control 
programs through the grants programs. By studying the implementation of these 

existing programs, the WIFIA program can begin to identify best practices to 
implement for the WIFIA project review process. 

II. OBJECTIVE 
The objective of this work assignment is to obtain technical support in the 
development of the due diligence project review processes in the WIFIA 
program. EPA requires an in-depth understanding of the variety of design and 
procurement requirements currently in place in order to make decisions about the 
WIFIA engineering review process. This work assignment will provide research 
on design standards, development of project review guidelines and checklists, 
and assistance with technical outreach to stakeholders. 

For each of the following tasks, EPA will make results of previous research and 
program development materials available as necessary. For all tasks, the 
contractor shall provide all source files and content to EPA with final deliverables. 
For each of the following tasks, the contractor shall be responsible for 
coordinating certain activities with other EPA offices or other organizations 
outside of EPA When the contractor is responsible for coordinating activities with 
EPA or other outside organizations, the contractor should be certain to 
communicate that they are working as an EPA Contractor. The contractor must 
be familiar with EPA's Office of Public Affairs guidelines, standards, best 
practices, technical requirements for Web site design and publications and all 
deliverables should comply with those requirements. 

Ill. TASK DETAILS 
The contractor shall perform the following tasks: 

Task 1 -Work Plan and Funds Tracking and Management 
Task 1.1 Work Plan- The contractor shall prepare a detailed work plan and 
budget for the accomplishment of the indicated tasks in accordance with the 
Work Assignment clause (EPAAR 1552.211-74). The work plan shall include a 
description of: (a) proposed staff; (b) an estimate of hours to be spent on each 
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task by each staff person (prime and subcontractors); and (c) a list of 
deliverables, with due dates and schedule for deliverables. The contractor shall 
meet with the WACOR to review the work plan. Based on feedback provided by 
the WACOR at the meeting and written comments, the contractor shall update 
the work plan. 

Task 1.2 Funds Tracking and Management- This task also includes monthly 
progress and financial reports which shall conform to the requirements 
particularized to the clause, F .2 REPORTS OF WORK (EP AAR 1552.211-
?0).The budget for this work assignment shall be tracked at the task level. The 
contractor shall meet with the WACOR and/or the Alternate WACOR either in 
person or via telephone approximately two hours per month to discuss work 
assignment planning issues. The contractor shall also maintain a milestone chart 
or other tracking system for projects underway as part of this WA. 

Task 2 - Design Standards Screening and Research 
Under this task the contractor shall conduct research on water and wastewater 
infrastructure design standards including industry standards and state standards 
and/or requirements. This research will be the basis for determining how to 
develop program guidelines and checklists in Task 4. Under this task area the 
contractor shall complete the preliminary screenings and detailed assessments 
described below. 

Task 2.1 Standards Screening- The contractor shall develop a Water 
Infrastructure Engineering Design Standards spreadsheet. The spreadsheet will 
be used by the WIFIA program to prioritize state and industry design and project 
review standards for detailed review and possible guideline development. The 
spreadsheet should highlight the differences in design standards and 
requirements between the fifty (50) states and whether each state has a 
construction permit and/or design approval process for water and wastewater 
infrastructure projects. The contractor can expect to submit a template of the 
spreadsheet to the WAC OR for review and comment prior to beginning the data 
collection. 

A meeting will be scheduled after the contractor has partially completed the 
spreadsheet with three (3) to five (5) states and industry standards to check in on 
progress and make any additional adjustments necessary. 

Deliverables will be provided in accordance with Deliverable Schedule in Section 
IV. 

Task 2.2 Standards Research- Based on the information gathered in Task 2.1, a 
meeting will be scheduled to discuss which industry and state design standards 
to be reviewed in detail for incorporation into the WIFIA engineering review 
process. The contractor shall conduct a detailed review of the selected industry 
and design standards and identify which requirements should be considered for 
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incorporation in to the WIFIA engineering review process. The contractor can 
expect to conduct detailed research on five (5) to ten (1 0) state or industry 
standards. The contractor shall submit such documentation in the form of a 
report, with comparison tables summarizing the detailed standards, for review by 
the WACOR. Based on feedback provided by the WACOR and written 
comments, the contractor shall update the report. 

The contractor can expect to attend and participate in 4-5 meetings taking place 
locally or via conference call or webinar. Deliverables will be provided in 
accordance with Deliverable Schedule in Section IV. 

Task 3 -Project Review Best Practices 
EPA has begun compiling research on DWSRF, CWSRF, and EPA grant 
programs and shall make this research available to the contractor via electronic 
files. Based on technical direction from the WACOR, the contractor shall conduct 
web based research on an additional three (3) to five (5) DWSRF and three (3) to 
five (5) CWSRF programs on their project submittal requirements and project 
review processes . The contractor shall conduct similar web based research on 
up to two (2) federal credit subsidy programs (i .e Transportation Infrastructure 
Financing Innovation Act, the Department of Energy's Loan Guarantee Program, 
etc.). 

The contractor shall summarize the findings of the web based research and EPA 
supplied research in the form of a memorandum with actual DWSRF, CWSRF, 
and credit subsidy program documents, such as application materials, review 
checklists, and guidance documents included in the appendices. The contractor 
should highlight best practices and methodologies in the memorandum. 

The contractor can expect to attend and participate in five (5) to seven (7) 
meetings taking place locally or via conference call or webinar. Deliverables will 
be provided in accordance with Deliverable Schedule in Section IV. 

Task 4 -Project Review Documents 

The WIFIA program consists of a two-phased application process. The first 
phase is the Letter of Interest submission and the second phase is the 
Application submission. EPA will conduct engineering reviews at each phase of 
the application process. During the Letter of Interest phase, it is expected that the 
engineering review will consist of a preliminary analysis of project suitability for 
the WIFIA program. During the Application phase, it is expected that the 
engineering analysis will consist of a more detailed due diligence of the project 
than at the Letter of Interest phase. 

Task 4. 1 Letter of Interest Review Documents- Based on findings of Tasks 2 
and 3, the contractor shall develop project review documents to be incorporated 
into the letter of interest review for the WIFIA program. Project review documents 
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may include, but are not limited to, design review checklists, federal procurement 
requirements (i.e. Davis-Bacon and competitive bidding) checklists, cross cutter 
checklists, review process flowcharts, and a design standards manual with links 
to applicable state and industry standards. The contractor shall prepare a draft 
list of review documents to be developed to create a streamlined engineering 
review process for letters of interest for the WIFIA program. The draft list shall 
contain preliminary sections for each review document. The contractor can 
expect to develop ten (10) to fifteen (15) checklists and a design standards 
manual as part of this task. 

Final review documents should be provided in electronic format, compatible with 
the MS Office Suite, and in tillable PDF format. Prior to the development of the 
final draft of each review document, the contractor shall conduct a mock letter of 
interest review workshop to fine tune the review documents. 

The contractor can expect to attend three (3) to five (5) meetings taking place 
locally or via conference call or webinar. Deliverables will be provided in 
accordance with Deliverable Schedule in Section IV. 

Task 4.2 Application Review Documents- Building upon the results of Tasks 2, 
3, and 4.1 and technical direction from the WACOR, the contractor shall develop 
project review documents to be incorporated into the application review for the 
WIFIA program. Project review documents may include. but are not limited to, 
design review checklists, federal procurement requirements (i.e. Davis-Bacon 
and competitive bidding) checklists, cross cutter checklists, and review process 
flowcharts. The contractor shall prepare a draft list of review documents to be 
developed to create a streamlined engineering review process for the WIFIA 
application. The draft list shall contain preliminary sections for each review 
document The contractor can expect to develop fifteen (15) to twenty (20) 
checklists as part of this task. 

Final review documents should be provided in electronic format, compatible with 
the MS Office Suite, and in tillable PDF format Prior to the development of the 
final draft of each review document, the contractor shall conduct a mock 
application review workshop to fine tune the review documents. 

The contractor can expect to attend three (3) to five (5) meetings taking place 
locally or via conference call or webinar. Deliverables will be provided in 
accordance with Deliverable Schedule in Section IV. 

Task 5- Technical Support and Outreach 
The objective of this task is to support the WIFIA program. Items identified here 
are potential areas for support: actual activities under this task will be based on 
the needs of the WIFIA program as they develop. 
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Task 5.1 Marketing and technical outreach- the contractor shall develop 
outreach strategy and materials for technical professional and trade audiences 
such as architects, engineers, developers, or utility managers. The contractor 
shall develop outreach materials and activities that correctly reflect the technical 
and due diligence aspects of the program and meets the needs of the chosen 
target audience. This can include media information requests, web content, 
webinar content and support, presentations and conference papers. The 
contractor can expect up to five (5) requests for support throughout the year. 

Task 5.2 Miscellaneous technical support- From time to time questions from 
stakeholders arise about WIFIA program engineering review process. The 
contractor can expect up to ten (1 0) requests for support to answer questions 
throughout the period of performance. The contractor and the WACOR shall 
agree on an appropriate response time based on the complexity of the support 
required. 

IV. DELIVERABLE SCHEDULE (by tasks/subtask and due date) 
All activities shall begin based on WACOR direction unless otherwise noted. 
Due dates for draft documents are identified in the tables below. The contractor 
shall discuss any disagreements with or questions on EPA-provided comments 
prior to submission of a final document. All deliverable revisions will be due back 
to the EPA WACOR no later than ten (10) business days after the contractor 
receives EPA feedback unless otherwise specified by the WACOR. If EPA 
chooses not to provide comments, the draft document will be accepted as final, 
and the contractor will be notified that no revisions are required . 

Documents prepared under this contract shall be provided in electronic format, 
compatible with the MS Office Suite. All documents shall be provided first as 
drafts. EPA may provide comments for the contractor to incorporate into the final 
documents. The final document format will be agreed upon by the EPA WACOR 
and the contractor in advance. The contractor shall also provide electronic copies 
of any data files developed in the course of this Work Assignment. 

T k 1 W k PI as - or an, un s rae mg an F d T k" dW kA or ss1gnment M anagement 

Subtask Deliverable Draft Due Date 

1.1 Work Plan Per contract requirements. 

1.2 Funds Tracking and WA Monthly per contract 
Management requirements. 

Task 2- Desi n Standards Screenin 

Sub task Deliverable Due Date 
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2.1 Water Infrastructure Within 30 business days of 
Engineering Design Standards WACOR direction 
Completed Spreadsheet 

2.2 Standards Research Report Within 30 business days of 
WACOR direction 

T k3 P . tR as - fOJeC ev1ew es rae 1ces 8 tP f 

Sub task Deliverable Due Date 

3.0 Project Review Research Within 20 business days of 
Memorandum WACOR direction 

T k4 P . tR as - ro ec ev1ew D ocumen ts 

Subtask Deliverable Due Date 

4.1 List of Letter of Interest Review Within 10 business days of 
Documents to be Prepared WACOR direction 

4.1 Letter of Interest Review Within 30 business days of 
Documents WACOR direction 

4.2 List of WIFIA Application Within 10 business days of 
Review Documents to be WACOR direction 
Prepared 

4.2 WIFIA Application Review Within 20 business days of 
Documents WACOR direction 

T k5 T h. IS as - ec mea uppo rt d 0 t an u reac h 

Sub task Deliverable Due Date 

5.1 Marketing and outreach As directed by the WACOR 
materials 

5.2 Miscellaneous technical As directed by the WACOR 
support 

V. MISCELLANEOUS 

A. Software Applications and Accessibility 
Files delivered to the Government shall be Microsoft Office 2013 or higher. All 
software and electronic information technology shall conform to the requirements 
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relating to accessibility as detailed to the 1998 amendments to the Rehabilitation 
Act, particularly, but not limited to, § 1194.21 Software applications and operating 
systems and § 1194.22 Web-based intranet and internet information and 
applications . See: http://www.section508.gov. 

• Preferred text format: MS Word, 
• Preferred presentation format: Power Point 
• Preferred graphics format: Each graphic is an individual JPEG or GIF file 
• Preferred portable format: Adobe Acrobat, Version X 
• Preferred tracking format: MS project or excel 

B. Travel. Travel is not expected for this work assignment. Any travel 
chargeable to this work assignment shall be allowable only in accordance with 
the limitation of FAR 31 .205-43 and FAR 31.205-46, and must be approved by 
the EPA Contracting Officer Representative (COR) prior to travel taking place. 
The WACOR will provide at least a two week notice of any non-local travel. 

C. Release of Data and Information. 
All information collected and developed under this Agreement is the property of 
the U.S. EPA and shall not be released to the public or used for other work or 
projects, including EPA or other federal work, without written authorization of the 
Contracting Officer. Information from this task shall be included in the program 
database (Salesforce), as appropriate. Updates to the database shall include 
communications with Stakeholders such as e-mails and meeting summaries. 

D. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of 
any and all conference related activities and expenses, including support of 
meetings, conferences, training events, award ceremonies and receptions, 
including the form 5170 for all meetings costing more than $20,000, shall be 
obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Officer (CO). Work under conference related activities and expenses 
shall not occur until this approval is obtained and provided by the EPA Contract 
Level COR. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem 
expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. 

E. Contractor identification 
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Contractor personnel shall always identify themselves as Contractor employees 
by name and organization and physically display that information through an 
identification badge. Contractor personnel are prohibited from acting as the 
Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the Work Assignment Contracting Officer 
Representative. 

F. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide 
technical direction. Technical direction must be within the statement of work of 
the contract and includes: (1) Direction to the contractor which assists the 
contractor in accomplishing the Statement of Work, (2) Comments on and 
approval of reports or other deliverables. Technical direction will be issued in 
writing or confirmed in writing within five (5) calendar days after verbal issuance. 
One copy of the technical direction memorandum will be forwarded to the 
Contracting Officer and the Contract Level Contracting Officer Representative. 

G. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

VI. QUALITY ASSURANCE SURVEILLANCE PLAN 
All tasks are to be completed on or ahead of schedule unless EPA and the 
contractor mutually agree to a schedule change. 

The contract level QASP applies to this work assignment. The requirements do 
not include environmental measurements, etc., therefore a supplement 
programmatic quality assurance project plan (PQAPP) is not required. 
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United States Environmental Protection Agency 
Work Assignment Number 

2-09 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 07/18/2014 To 02/13/2017 Title of Work Assignment/SF Site Name 
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Cumulative Approved: Cost/Fee $249,890.00 LOE: 2,478 
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(Signature) (Date) FAX Number: 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-14-014 

WORK ASSIGNMENT# 2-10 

1. AHMINJSTI~ATIVE (PWS Area 3.4) 

A. TITLE : Long-term StormlYatcr and Wastewater Planning Technical Assistance 

B. ESTIMATED PERIOD OF PERFORMANCE: 
From Issuance through February 13. 2017 

C. EPA \VORK ASSIGNMENT 

Work Assignment Contractin Officer Rc rcscntatives (\VACORs): 
Rachel Herbert 
Phone:(202)564-2649 
Fax (202)564-6392 

. 1-krbcrt.Racht:l0kpa.!.!ov 

Issuance- 1/25/17 (Primary WACOR) 
5/~6117- 6/30/ 17 (Primary W /\COR) 
Lisa Biddle 
Phone: (202) 566-0350 
l~x(202)564-6392 

2/1/17-5125117 (Alt. \VACOR) 

- .Jamie Piziali 
Phone: (202) 564-1709 
Fax(202)564-6392 

Issuance 1/25/ 17 (Alt. W /\COR) 
1/26117 -5/25/ 17 (Primary WACOR) 
5/26/ 17 6/30/ 17 (:~lt. WJ\COR) 

D. Level of Effort 

liSPS Mailing Address Courier Address 
\Vater Permits Division EPJ\ East Building 
1200 Pennsylvania 1201 Constitution Ave. , N \V 
Ave., 1\\\-' Room 7324E 
Mail Code 4203M Washington. DC 20004 
\\'ashington. DC 20460 

USPS Mailing Address 
Water Permits Division 
1200 Pt!nnsylvania 

i Ave .. NW 

Courier Address 
EPJ\ East Building 
1201 Constitution J\ ve .. NW 

· Room 7324P 
Washington, DC 20004 \ 'tail Code 4203M 

Vl"ashinl.!ton. DC 20460 
~~~----------------------~ 

USI'S Mailing Address 
Water Permits Division 
1200 Pennsyh·ania 
Ave .. NW 
Mail Code 4203ivt 
Washington. DC 20460 

Courier Address 
1 EPA East Building 

120 I Constitution Ave .. NW 
Room 7324Q 
Washington. DC 20004 

EPA estimates approximately 1.746 hours \viii be required to support the activities 
outlined beknv. 

E. Background/Objcctin 

Urban stomnvater continues to be a growing source of water pollution. carrying pollutants 
and bacteria that can impact public health and causing extensive Jlooding. property damage 



and habitat destruction. It also can ovcrv.ihclm wastev.·ater systems and overflov.· sewers. 
impeding communities' efforts to provide the reliable services that the public expects from 
their water infrastructure. Despite these challenges. municipalities arc \Vorking hard to 
communicate the value of' their \Vater resources and their ctforts to protect them. They arc 
looking for better v.rays to make smart infrastructure investments and improve community 
resiliency through sustainable. multi-benefit practices like green infrastructure. 

EPA is looking at ways to help communities make strategic. long-tenn investments in their 
wastewater and/or stornnvater systems that yield strong environmental results. It is an 
important step towards helping communities include broader objectives, planning schedules. 
and capital improvements in their stonmvater management programs. 

EPA plans to set forth a cohesive narrative for good stormwater management that conveys 
the clements EPA \Vould look for in a community's long-term plan for storm water. 
Communities are looking to manage their water systems more holistically. which \vill require 
appropriately sequenced and affordable linancial investments that will need to be 
implemented on a time horizon sufficient to allow for cost efficiencies with other municipal 
programs. These stonnwater concepts can be used as part of integrated planning approaches 
or separately. The scope of an integrated plan can cover separate stormwater and w·astcwatcr 
systems or any combination or S)'Stems depending on the community's needs and objectives. 

EPA will complement these efforts by providing coordinated technical assistance to help 
develop community-based long-term storm"vater plans and/or integrated plans that will serve 
as national models. We will leverage the lessons learned from these efforts to share helpful 
information related to lowering barriers to long-term water infrastructure planning. making 
progress on human health and water quality objectives. and decreasing the costs of' both 
stormwater and wastewater management 

This vmrk assignment will include supporting technical assistance projects with up to four 
communities. The technical assistance will include meetings with communities. pennitting 
authorities. and other federaL state. and local stakeholders. Suppot1 will be provided to 
communities as they develop draft long-tcnn stormwater plans and engage in analyses and 
evaluations necessary to assess long-term stomnvater and wastewater planning options in 
their communities. Ultimately a public outreach report will be developed for each technical 
assistance project that describes the project and highlights how the example. tooL or process 
can be applied to or implemented in the selected community as well as other communities. 

As part of this technical assistance, communities will be ''beta testing"' the new stormwatcr 
planning concepts and a toolkit (to be shared by EPA), so support may also be needed in 
compiling comments from the beta testing and identifying opportunities to improve the tool. 
In addition. references and resource gaps/needs may be identified during the beta testing and 
the contractor may be asked to research possible tools and references that could be added to 
the toolkit in the future. 

II. TASK DETAIL: 
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The contractor shall perfonn the Iollo\ving tasks: 

Task 0- Work Assignment Management 

The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance v..·ith the Work Assignment clause (E.PAAR 1552.211-74 ). The 
work plan shall include a description of: (a) proposed staff: (b) an estimate of hours to be spent 
on each task by each staffperson (prime and subcontractors): and (c) a list ofdeliverables. with 
due dates and schedule for delivcrables. This task also includes monthly progress and financial 
reports 1.-vhich shall conform to the requirements particularized to the clause. F.2 REPORTS OF 
WORK (EPAAR 1552.211-70). 

The contractor shall meet with the WACOR and/or the Altemate WACOR either in person or via 
telephone approximately t\VO (2) hours per month to discuss work assignment issues. The 
contractor shall provide a status update for tasks via email before each meeting and an update of 
expenditures. The contractor shall meet with theW ACOR on specilic issues more frequently as 
directed by the WACOR for approximately three (3) meetings per month. 

Task 1 -Technical Assistance Support 

Under this Task the contractor shall provide technical support based on stormwater planning 
concepts and the Integrated Planning Framework for four community partners. EPA vvill work 
\Vith each recipient community to define a technical assistance project that will a) serve EPA in 
developing practical examples, knowledge and resources on integrated planning and long-tem1 
stomnvater planning that can be transferred to other communities and to a national audience. and 
b) advance the implementation of storm water and/or wastcv.'ater planning in the selected 
community. The technical assistance projects will include the development of certain clements of 
an integrated plan and/or long-tenn stormwater plan identified in the individual project 
workplans approved by the EPA WACOR. 

The EPA WACOR \viii provide technical direction whenever necessary to the contractor to 
indicate the scope and schedule of each technical assistance project. Anticipated tasks may 
include: 

Task JA- Meeli11g Support 
The contractor shall participate in planning meetings with the communities and related federal. 
state, and/or local stakeholders. There will be regular conference calls with stakeholders. There 
may also be travel necessary to the communities to engage in meetings and help facilitate 
stakeholder engagement in the plan development process . The contractor can assume tour non­
local trips will be required during this period of performance to destinations that could include 
four of the following states (Iowa, Ne•v Jersey, New Mexico, Mississippi . New Hampshire, 
Wisconsin. and Oregon). 

Dclivcrab!es: The contractor shall prepare meeting agendas and submit for EPA reviev.· 
and approval 2 weeks prior to the meeting and deliver draft meeting notes as directed by 

.... 
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the EP i\ WACOR for calls and meetings held with technical assistance communities 

and/or other stakeholder groups. Draft notes shall be delivered \vi thin Jive (5) business 

days after the meeting. Revised notes shall be delivered within five (5) business days of 

receiving comments from the EPA W ACOR. 
Assumptions: For planning purposes, the contractor can assume that during this period of 

performance there will be one meeting per \\'cek that requires the contractor to write 

meeting summary notes. 

Task I B- Technical Analyses 
The contractor shall support technical analyses of stonnwater and/or \vastewater solutions if the 

community identifies the need for this support during the project. 
Deliverables: During the long-term stormwater or integrated plan development process, 

EPA may identify analyses that the contractor shall support for the technical assistance 

community. Analyses could be related to: 

• identifying goals orlong-tcrm stonnwatcr planning etTorts; 

• describing any applicable water quality. human health and regulatory issues: 

• describing existing stormwatcr and/or wastev-/atcr systems and their performance; 

• planning to encourage the active participation of the community in development 

and implementation of a long-term stonnwater plan; 

• examining alternatives; 
• examining investments and implementation schedules; 

• measuring success; and 
• improving the long-tenn stormwater plan. 

Specific analyses could include analyzing stormwater and/or wastewater challenges and 

suggesting design alternatives; evaluating stormwater design strategies: developing 

planning-level designs; estimating costs to calculate savings: optimizing green 

infrastructure: analyzing total maximum daily loads and waste load allocations in relation 

to stormv-iater and/or wastewater challenges: reviewing permit requirements: calculating 

stormwater quantity and/or quality benefits from various design alternatives. Technical 

analysis deliverablcs and deadlines will be established based on the specifics of each task 

and will not he required any sooner than Jive (5) business days after assignment. 

Assumptions: For planning purposes. the contractor can assume that during this period of 

performance there \:O..'ill be 16 technical analyses tasks. 

Task JC- Public Outreach Reports. 
The contractor shall develop a public outreach report or document for EPA for each technical 

assistance project that describes the project and highlights how the example, tooL or process can 

be applied to or implemented in the selected community as \veil as other communities. 

Dc!iverables: The contractor shall deliver a draft report on each technical assistance 

project to EPA WACOR for review and comment within four (4) \Veeks of finishing the 

project. The contractor shall deliver a final report (or another draft if requested) on each 
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technical assistance project within three (3) weeks of receiving comments on the draft 
integrated project report from EP !\ WACOR. All final reports shall be 508 compliant. 
Assumptions: for planning purposes. the contractor can assume that one ( 1) pub! ic 
outreach report will be required. 

Task 1 D- Quick turn-around research ami technical support activities 
The contractor may be asked to support quick tum-around tasks from time to time to assist EPA 
in responding to inquiries from management. technical assistance communities. and others. 

Delivcrables: Deliverable fonnat \Viii be specific to the task and will be discussed when 
each task is assigned. Example deliverables may include: an email summarizing research 
findings on a certain topic. fact sheets, data tables summarizing information that has been 
collected as part ofthe technical assistance work. or that is already available to EPA 
through other means. PO\.verPoint slides and/or graphics for meetings and presentations. 
and summaries of feedback from communities on the toolkit. De!iverables and deadlines 
w·i!J be established based on the specifics of each task and will not be required any sooner 
than two (2) business days after assignment. 
Assumptions: For planning purposes. the contractor can assume that during this period of 
per!onnance there \viii be 25 quick turn-around tasks. 

Task 1 E- Commuuications Support 
The contractor shall provide support in developing communications materials such as graphics 
for our website, social media graphics. logo \vork, infographics, or fact sheets. 
The con tractor shall update the website within 1 vvee k of receiving tcchn i cal d i recti on. The 
contractor shall ensure they have tina! EPA approval before making final 508 compliant version 
of graphics/documents. If EP !\ requires additional edits to this final version. the contractor will 
have 1 business days to make adjustments . 

Dc!iverables: Deliverable format will be spccitic to the task and \viii be discussed when 
each task is assigned, but large full-sized files or images will be requested and any 
created graphics should be in vector-based file formats unless the W AM agrees to 
another format. Deliverahles and deadlines will be established based on the specifics of 
each task and will not be required any sooner than three (3) business days after 
assignment. Example deliverables may include: A draft of fact 
Sheets/infographics/logos/social media graphics. If EPA requests additional drafts. the 
Contractor shall deliver within three (3) business days. After EPA sends tina! comments 
the Contractor shall deliver a final within I week. 

Assumptions; For planning purposes. the contractor can assume that during this period of 
pcrfom1ance there will be 5 requests. 

Task 2- Quality Assurance Project Plan 

EPA requires that all environmental data used in decision making be supported by an approved 
QAPP. The contractor shall prepare a QAPP or update an approved QAPP as necessary to 
address any changes or additional tasks within the Work Assignment that are subject to a QAPP 
as determined b _y· EP !\. 
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Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) and 

methods for achieving them for the data elements in their DELJVERABLES. Descriptions of 

data quality requirements (DQRs) and methods for achieving these DQRs developed under this 

work assignment shall be added to the Office of Water DQR library for use in developing 

QAPPs for future projects. Such descriptions of DQRs and methods tor achieving them shall be 

the property of EPA. 

Delivcrables: A QAPP that describes the contracto(s plan for: 

• Identifying the data clements for any data-related activities, and for each of these data 

elements identifying either (i) the data quality requirements (DQRs) or (ii) the policy that 

states DQRs are not required, 

• Describing their methods tor achieving the DQRs, and 

• Assuring any environmental data contained in the dcliverables shall (i) be of sufficient 

quality for their intended primary uses and (ii) have adequate quality documentation for 

detcnnining \Vhcther these data are of sufficient quality for future secondary uses. 

• Quarterly progress reports that (a) describe the contractor' s progress on implementing the 

QAPP and resolving old data quality issues, (b) describe any nev.• issues. and (c) provide 

the LOE and cost expenditures lor developing the QAPP. 

An approved QAPP is required before starting work under Tasks 1 B through 1 E. 

Q A P P Submittal: A Q AP P should be su bm i ttcd within 15 days of work pian approval. 

III. MISCELLANEOUS 

A. Software Applications and Accessibility. 

Word processing Iiles delivered to the Government shall be Microsoft Word, 8.0 or higher. All 

soft...,vare and electronic infonnation technology shall conform to the requirements relating to 

accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not 

limited to, § 1194.21 Software applications and operating systems and § 1194.22 Files that are 

available on the website will be delivered to the contractor. Web-based intranet and internet 

intorn1ation and applications. See: http://ww\\'.section508.!!ov. 

• Preferred text forn1at: MS Word, 8.0 or higher (MS Office 2007 or higher) 

• Preferred presentation format: Power Point, Office 2007 or higher 

• Preferred graphics format: Each graphic is an individual graphic file (.bmp, .gif, .jpcg .. tif, 

.png files preferred - Contractor shall deliver full-sized images or vector-based graphics 

unless otherwise requested .) 
• Preferred portable format: Adobe Acrobat, Version 6.0 

B. TraYel. 
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Local travel is expected for this work assignment Cor contractors to attend meetings at EPA. For 
estimating costs, the contractor can assume one trip to EPA may be required per month. Any 
travel chargeable to this \VOrk assignment shall be allowable only in accordance V.'ith the 
limitation of FAR 31.205-43 and FAR 31.205-46. and must be approved by the EPA Contracting 
Officer Representative (COR) prior to travel taking place. 

Non-local travel is also expected for this work assignment for contractors to attend meetings with 
the technical assistance communities. For the purposes of estimating costs. the contractor can 
assume four non-local trips will be required during this period of performance to destinations 
that could include four of the following states (Iowa. New Jersey. New Mexico. Mississippi. 
New Hampshire, and Oregon). 

C. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of an:y and all 
conference related activities and expenses. including support of meetings, conferences, training 
events, mvard ceremonies and receptions. including the form 5170 for all meetings costing more 
than $20,000. shall be obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Ollicer (CO}. Work under conference related activities and expenses shall not occur 
until this approval is obtained and provided by the EPA Contract Level COR. 
Conrerence expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses. room charges for official business, 
audiovisual use, light refreshments. registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be included. After 
notif)'ing EPA of the potential to reach this threshold. the Contractor shall not proceed \.vith the 
task(s) until authorized to do so by the Contracting Officer. 

n. Contractor identification 

Contractor personnel shall alvvays identify themselves as Contractor employees by name and 
organization and physically display that infonnation through an identification badge. Contractor 
personnel arc prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the Work Assignment Contracting Officer Representative. 

E. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. 
Technical direction must he within the statement ohvork of the contract and includes: ( 1) 
Direction to the contractor which assists the contractor in accomplishing the Statement of Work. 
(2) Comments on and approval of reports or other deliverables. Technical direction shall be 
issued in writing or confirmed in writing within live (5) calendar days after verbal issuance. One 
copy of 1he technical direction memorandum shall be forwarded to the Contracting Ofticcr and 
the Contract Level Contracting Officer Representative. 
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F. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

G. Reporting Requirements 

Reports shall be submitted in accordance with the reporting requirements of the contract. In 

addition. the contractor shall maintain telephone contact with the EPA W ACOR to advise of 

progress and problems as needed. All documents shall be delivered in Microsoft software 

applications in accordance \vith Section III . Miscellaneous. Subsection A of this PWS. 

The contractor shall be prepared to submit for inspection copies of all \vork in progress any time 

as directed by the W ACOR. Wherever practicable, all written materials submitted to EPA must 

be doubled-sided and on recycled paper. All computer disks submitted to the EPA W ACOR 

shall be scanned for. and identified as free from viruses . 

The contractor shall submit drafts and tina! products in electronic and/or hard copy as well as on 

the appropriate size disk in a format compatible with Office of Wastewater Management 

hardware. 

The Contractor shall provide the W ACOR \Vith a breakout of doi!ars spent on separate 

community projects on at least a quarterly basis and \vhen requested by WACOR. 

H. Guidance Regarding Writing for EPA 

EPA products are to conform to EPA standards. Please reference EPA Stylebook 

http://www2.epa.gov/stylebook. Note also that EPA utilizes AP Style first 

(http: //wv-/\v.apstylebook.com) and U.S. Goverrunent Printing Office Style Manual second 

(http: I /v.-w"v. gpo. gov/fdsys/ scare h/pagedcta i I s.aeti on ?gran u lc I d=& package I d =GPO­

STYLEMAN U AL-2008&from Browsc=true) 

VII. QUALITY ASSURANCE SURVEILLANCE PLAN 

All tasks are to be completed on or ahead of schedule unless EPA and the contractor mutually 

agree to a schedule change. 

The contract level QASP applies to this work assignment. 

VIII. RELEASE OF OAT A AND INFORMATION 

All information collected and developed under this Agreement is the property of the U.S. EPA 



and may not be released to the public or used for other \vork or projects, including EPA or other 
federal work. without written authorization of the CO. 
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United States Environmental Protection Agency 
Work Assignment Number 

2-10 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 07/18/2014 To 02/13/2017 Title of Work Assignment/SF Site Name 

EP-C-14-014 Base Option Period Number 2 Stormwater Technical Assist 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. 3.4 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 10/11/2016 To 02/13/2017 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
07/18/2014 To 02/13/2017 
This Action: $168,282.00 1,746 

Total: $168,282.00 1,746 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 12/07/2016 Cost/Fee $168,282.00 LOE: 1,746 

Cumulative Approved: Cost/Fee $168,282.00 LOE: 1,746 

Work Assignment Manager Name Rachel Herbert Branch/Mail Code: 

Phone Number: 202-564-2649 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Noelle Mills Branch/Mail Code: 

Phone Number: 513-487-2171 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

2-10 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 07/17/2014 To 02/13/2017 Title of Work Assignment/SF Site Name 

EP-C-14-014 Base Option Period Number 2 Stormwater Support 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 10/11/2016 To 02/13/2017 

Comments: 

The purpose of this amendment is to revise the PWS with no increase to the LOE. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-14-014 

WORK ASSIGNMENT# 2-10 

1. ADMINISTRATIVE (PWS Area 3.4) 

A. TITLE: Long-term Stormwater and Wastewater Planning Technical Assistance 

B. ESTIMATED PERIOD OF PERFORMANCE: 
From Issuance through February 13, 2017 

C. EPA WORK ASSIGNMENT 

Work Assignment Contracting Officer Representatives (WACORs): 
Rachel Herbert USPS Mailing Address Courier Address 
Phone: (202) 564-2649 Water Permits Division EPA East Building 
Fax (202) 564-6392 1200 Pennsylvania 1201 Constitution Ave., NW 
Herbert.Rachel@ eQa. gov Ave.,NW Room 7324E 

Mail Code 4203M Washington, DC 20004 
Issuance- 1/25117 (Primary W ACOR) Washington, DC 20460 
5/26117 - 6/30117 (Primary W ACOR) 
Lisa Biddle USPS Mailing Address Courier Address 
Phone: (202) 566-0350 Water Permits Division EPA East Building 
Fax (202) 564-6392 1200 Pennsylvania 1201 Constitution Ave., NW 

Ave.,NW Room 7324P 
211117 - 5/25117 (Alt. W ACOR) Mail Code 4203M Washington, DC 20004 

Washington, DC 20460 
Jamie Piziali USPS Mailing Address Courier Address 
Phone: (202) 564-1709 Water Permits Division EPA East Building 
Fax (202) 564-6392 1200 Pennsylvania 1201 Constitution Ave., NW 

Ave.,NW Room 7324Q 
Issuance- 1/25117 (Alt. W ACOR) Mail Code 4203M Washington, DC 20004 
1/26117 -5/25117 (Primary W ACOR) Washington, DC 20460 
5/26117 - 6/30117 (Alt. W ACOR) 

D. Level of Effort 

EPA estimates approximately 1,746 hours will be required to support the activities 
outlined below. 

E. Background/Objective 

Urban stormwater continues to be a growing source of water pollution, carrying pollutants 
and bacteria that can impact public health and causing extensive flooding, property damage 
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and habitat destruction. It also can overwhelm wastewater systems and overflow sewers, 
impeding communities' efforts to provide the reliable services that the public expects from 
their water infrastructure. Despite these challenges, municipalities are working hard to 
communicate the value of their water resources and their efforts to protect them. They are 
looking for better ways to make smart infrastructure investments and improve community 
resiliency through sustainable, multi-benefit practices like green infrastructure. 

EPA is looking at ways to help communities make strategic, long-term investments in their 
wastewater and/or stormwater systems that yield strong environmental results. It is an 
important step towards helping communities include broader objectives, planning schedules, 
and capital improvements in their stormwater management programs. 

EPA plans to set forth a cohesive narrative for good stormwater management that conveys 
the elements EPA would look for in a community's long-term plan for storm water. 
Communities are looking to manage their water systems more holistically, which will require 
appropriately sequenced and affordable financial investments that will need to be 
implemented on a time horizon sufficient to allow for cost efficiencies with other municipal 
programs. These stormwater concepts can be used as part of integrated planning approaches 
or separately. The scope of an integrated plan can cover separate stormwater and wastewater 
systems or any combination of systems depending on the community's needs and objectives. 

EPA will complement these efforts by providing coordinated technical assistance to help 
develop community-based long-term stormwater plans and/or integrated plans that will serve 
as national models. We will leverage the lessons learned from these efforts to share helpful 
information related to lowering barriers to long-term water infrastructure planning, making 
progress on human health and water quality objectives, and decreasing the costs of both 
stormwater and wastewater management. 

This work assignment will include supporting technical assistance projects with up to five 
communities. The technical assistance will include meetings with communities, permitting 
authorities, and other federal, state, and local stakeholders. Support will be provided to 
communities as they develop draft long-term stormwater plans and engage in analyses and 
evaluations necessary to assess long-term stormwater and wastewater planning options in 
their communities. Ultimately a public outreach report will be developed for each technical 
assistance project that describes the project and highlights how the example, tool, or process 
can be applied to or implemented in the selected community as well as other communities. 

As part of this technical assistance, communities will be "beta testing" the new storm water 
planning concepts and a toolkit (to be shared by EPA), so support may also be needed in 
compiling comments from the beta testing and identifying opportunities to improve the tool. 
In addition, references and resource gaps/needs may be identified during the beta testing and 
the contractor may be asked to research possible tools and references that could be added to 
the toolkit in the future. 

II. TASK DETAIL: 
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The contractor shall perform the following tasks: 

Task 0 -Work Assignment Management 

The contractor shall prepare a detailed work plan and budget for the accomplishment of the 
indicated tasks in accordance with the Work Assignment clause (EPAAR 1552.211-74). The 
work plan shall include a description of: (a) proposed staff; (b) an estimate of hours to be spent 
on each task by each staff person (prime and subcontractors); and (c) a list of deliverables, with 
due dates and schedule for deliverables. This task also includes monthly progress and financial 
reports which shall conform to the requirements particularized to the clause, F.2 REPORTS OF 
WORK (EPAAR 1552.211-70). 

The contractor shall meet with the WACOR and/or the Alternate WACOR either in person or via 
telephone approximately two (2) hours per month to discuss work assignment issues. The 
contractor shall provide a status update for tasks via email before each meeting and an update of 
expenditures. The contractor shall meet with theW ACOR on specific issues more frequently as 
directed by the WACOR for approximately three (3) meetings per month. 

Task 1 - Technical Assistance Support 

Under this Task the contractor shall provide technical support based on stormwater planning 
concepts and the Integrated Planning Framework for five community partners. EPA will work 
with each recipient community to define a technical assistance project that will a) serve EPA in 
developing practical examples, knowledge and resources on integrated planning and long-term 
stormwater planning that can be transferred to other communities and to a national audience, and 
b) advance the implementation of stormwater and/or wastewater planning in the selected 
community. The technical assistance projects will include the development of certain elements of 
an integrated plan and/or long-term stormwater plan identified in the individual project 
workplans approved by the EPA W A COR. 

The EPA W ACOR will provide technical direction whenever necessary to the contractor to 
indicate the scope and schedule of each technical assistance project. Anticipated tasks may 
include: 

Task JA - Meeting Support 
The contractor shall participate in planning meetings with the communities and related federal, 
state, and/or local stakeholders. There will be regular conference calls with stakeholders. There 
may also be travel necessary to the communities to engage in meetings and help facilitate 
stakeholder engagement in the plan development process. The contractor can assume five non­
local trips will be required during this period of performance to destinations that could include 
five states (Mississippi, Iowa, New Hampshire, Pennsylvania, and New Mexico). 

Deliverables: The contractor shall prepare meeting agendas and submit for EPA review 
and approval 2 weeks prior to the meeting and deliver draft meeting notes as directed by 
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the EPA W ACOR for calls and meetings held with technical assistance communities 
and/or other stakeholder groups. Draft notes shall be delivered within five (5) business 
days after the meeting. Revised notes shall be delivered within five (5) business days of 
receiving comments from the EPA W A COR. 
Assumptions: For planning purposes, the contractor can assume that during this period of 
performance there will be one meeting per week that requires the contractor to write 
meeting summary notes. 

Task lB- Technical Analyses 
The contractor shall support technical analyses of stormwater and/or wastewater solutions if the 
community identifies the need for this support during the project. 

Deliverables: During the long-term stormwater or integrated plan development process, 
EPA may identify analyses that the contractor shall support for the technical assistance 
community. Analyses could be related to: 

• identifying goals of long-term stormwater planning efforts; 
• describing any applicable water quality, human health and regulatory issues; 
• describing existing stormwater and/or wastewater systems and their performance; 
• planning to encourage the active participation of the community in development 

and implementation of a long-term stormwater plan; 
• examining alternatives; 
• examining investments and implementation schedules; 
• measuring success; and 
• improving the long-term stormwater plan. 

Specific analyses could include analyzing stormwater and/or wastewater challenges and 
suggesting design alternatives; evaluating stormwater design strategies; developing 
planning-level designs; estimating costs to calculate savings; optimizing green 
infrastructure; analyzing total maximum daily loads and waste load allocations in relation 
to stormwater and/or wastewater challenges; reviewing permit requirements; calculating 
stormwater quantity and/or quality benefits from various design alternatives. Technical 
analysis deliverables and deadlines will be established based on the specifics of each task 
and will not be required any sooner than five (5) business days after assignment. 
Assumptions: For planning purposes, the contractor can assume that during this period of 
performance there will be 16 technical analyses tasks. 

Task 1 C- Public Outreach Reports. 
The contractor shall develop a public outreach report or document for EPA for each technical 
assistance project that describes the project and highlights how the example, tool, or process can 
be applied to or implemented in the selected community as well as other communities. 

Deliverables: The contractor shall deliver a draft report on each technical assistance 
project to EPA W ACOR for review and comment within four ( 4) weeks of finishing the 
project. The contractor shall deliver a final report (or another draft if requested) on each 

4 



technical assistance project within three (3) weeks of receiving comments on the draft 
integrated project report from EPA W A COR. All final reports shall be 508 compliant. 
Assumptions: For planning purposes, the contractor can assume that one (1) public 
outreach report will be required. 

Task lD - Quick turn-around research and technical support activities 
The contractor may be asked to support quick tum-around tasks from time to time to assist EPA 
in responding to inquiries from management, technical assistance communities, and others. 

Deliverables: Deliverable format will be specific to the task and will be discussed when 
each task is assigned. Example deliverables may include: an email summarizing research 
findings on a certain topic, fact sheets, data tables summarizing information that has been 
collected as part of the technical assistance work, or that is already available to EPA 
through other means, PowerPoint slides and/or graphics for meetings and presentations, 
and summaries of feedback from communities on the toolkit. Deliverables and deadlines 
will be established based on the specifics of each task and will not be required any sooner 
than two (2) business days after assignment. 
Assumptions: For planning purposes, the contractor can assume that during this period of 
performance there will be 25 quick tum-around tasks. 

Task lE- Communications Support 
The contractor shall provide support in developing communications materials such as graphics 
for our website, social media graphics, logo work, infographics, or fact sheets. 
The contractor shall update the website within 1 week of receiving technical direction. The 
contractor shall ensure they have final EPA approval before making final 508 compliant version 
of graphics/documents. If EPA requires additional edits to this final version, the contractor will 
have 2 business days to make adjustments. 

Deliverables: Deliverable format will be specific to the task and will be discussed when 
each task is assigned, but large full-sized files or images will be requested and any 
created graphics should be in vector-based file formats unless theW AM agrees to 
another format. Deliverables and deadlines will be established based on the specifics of 
each task and will not be required any sooner than three (3) business days after 
assignment. Example deliverables may include: A draft of fact 
Sheets/infographics/logos/social media graphics. If EPA requests additional drafts, the 
Contractor shall deliver within three (3) business days. After EPA sends final comments 
the Contractor shall deliver a final within 1 week. 

Assumptions: For planning purposes, the contractor can assume that during this period of 
performance there will be 5 requests. 

Task 2 - Quality Assurance Project Plan 

EPA requires that all environmental data used in decision making be supported by an approved 
QAPP. The contractor shall prepare a QAPP or update an approved QAPP as necessary to 
address any changes or additional tasks within the Work Assignment that are subject to a QAPP 
as determined by EPA. 
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Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) and 
methods for achieving them for the data elements in their DELIVERABLES. Descriptions of 
data quality requirements (DQRs) and methods for achieving these DQRs developed under this 
work assignment shall be added to the Office of Water DQR library for use in developing 
QAPPs for future projects. Such descriptions of DQRs and methods for achieving them shall be 
the property of EPA. 

Deliverables: A QAPP that describes the contractor's plan for: 
• Identifying the data elements for any data-related activities, and for each of these data 

elements identifying either (i) the data quality requirements (DQRs) or (ii) the policy that 
states DQRs are not required, 

• Describing their methods for achieving the DQRs, and 
• Assuring any environmental data contained in the deliverables shall (i) be of sufficient 

quality for their intended primary uses and (ii) have adequate quality documentation for 
determining whether these data are of sufficient quality for future secondary uses. 

• Quarterly progress reports that (a) describe the contractor's progress on implementing the 
QAPP and resolving old data quality issues, (b) describe any new issues, and (c) provide 
the LOE and cost expenditures for developing the QAPP. 

An approved QAPP is required before starting work under Tasks 1B through 1E. 
QAPP Submittal: A QAPP should be submitted within 15 days of work plan approval. 

III. MISCELLANEOUS 

A. Software Applications and Accessibility. 

Word processing files delivered to the Government shall be Microsoft Word, 8.0 or higher. All 
software and electronic information technology shall conform to the requirements relating to 
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not 
limited to, § 1194.21 Software applications and operating systems and § 1194.22 Files that are 
available on the website will be delivered to the contractor. Web-based intranet and internet 
information and applications. See: http://www.section508.gov. 

• Preferred text format: MS Word, 8.0 or higher (MS Office 2007 or higher) 
• Preferred presentation format: Power Point, Office 2007 or higher 
• Preferred graphics format: Each graphic is an individual graphic file (.bmp, .gif, .jpeg, .tif, 

.png files preferred- Contractor shall deliver full-sized images or vector-based graphics 
unless otherwise requested.) 

• Preferred portable format: Adobe Acrobat, Version 6.0 

B. Travel. 
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Local travel is expected for this work assignment for contractors to attend meetings at EPA. For 
estimating costs, the contractor can assume one trip to EPA may be required per month. Any 
travel chargeable to this work assignment shall be allowable only in accordance with the 
limitation ofF AR 31.205-43 and FAR 31.205-46, and must be approved by the EPA Contracting 
Officer Representative (COR) prior to travel taking place. 

Non-local travel is also expected for this work assignment for contractors to attend meetings with 
the technical assistance communities. For the purposes of estimating costs, the contractor can 
assume five non-local trips will be required during this period of performance to destinations that 
could include the following states (Iowa, New Mexico, Mississippi, New Hampshire, and 
Pennsylvania). 

C. Conference/Meeting Guidelines and Limitations: 
All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, including the form 5170 for all meetings costing more 
than $20,000, shall be obtained by the EPA Contract Level COR as needed and provided to the 
Contracting Officer (CO). Work under conference related activities and expenses shall not occur 
until this approval is obtained and provided by the EPA Contract Level COR. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as 
defined by the Federal Travel Regulations. All outlays for conference preparation should be 
included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the 
task(s) until authorized to do so by the Contracting Officer. 

D. Contractor identification 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the Work Assignment Contracting Officer Representative. 

E. Technical Direction 

The Contract level COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: (1) 
Direction to the contractor which assists the contractor in accomplishing the Statement of Work, 
(2) Comments on and approval of reports or other deliverables. Technical direction shall be 
issued in writing or confirmed in writing within five (5) calendar days after verbal issuance. One 
copy of the technical direction memorandum shall be forwarded to the Contracting Officer and 
the Contract Level Contracting Officer Representative. 
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F. Management Controls 

All printing shall be in accordance with clause H.2 (Printing) of the contract. 

G. Reporting Requirements 

Reports shall be submitted in accordance with the reporting requirements of the contract. In 
addition, the contractor shall maintain telephone contact with the EPA W ACOR to advise of 
progress and problems as needed. All documents shall be delivered in Microsoft software 
applications in accordance with Section III. Miscellaneous, Subsection A of this PWS. 

The contractor shall be prepared to submit for inspection copies of all work in progress any time 
as directed by the W A COR. Wherever practicable, all written materials submitted to EPA must 
be doubled-sided and on recycled paper. All computer disks submitted to the EPA W ACOR 
shall be scanned for, and identified as free from viruses. 

The contractor shall submit drafts and final products in electronic and/or hard copy as well as on 
the appropriate size disk in a format compatible with Office of Wastewater Management 
hardware. 

The Contractor shall provide theW ACOR with a breakout of dollars spent on separate 
community projects on at least a quarterly basis and when requested by W ACOR. 

H. Guidance Regarding Writing for EPA 

EPA products are to conform to EPA standards. Please reference EPA Stylebook 
http://www2.epa.gov/stylebook. Note also that EPA utilizes AP Style first 
(http://www.apstylebook.com) and U.S. Government Printing Office Style Manual second 
(http://www. gpo. gov /fdsys/ searchlpagedetails. action? granuleld=&packageld=GPO­
STYLEMANU AL-2008&fromBrowse=true) 

VII. QUALITY ASSURANCE SURVEILLANCE PLAN 

All tasks are to be completed on or ahead of schedule unless EPA and the contractor mutually 
agree to a schedule change. 

The contract level QASP applies to this work assignment. 

VIII. RELEASE OF DATA AND INFORMATION 

All information collected and developed under this Agreement is the property of the U.S. EPA 
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and may not be released to the public or used for other work or projects, including EPA or other 
federal work, without written authorization of the CO. 
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